

NOTICE TO BIDDERS  
MARKING CHANGES FROM BOILER PLATE SPECIAL PROVISIONS  
January 4, 2019

Bidders are advised that some changes from our normal special provisions are marked to assist in identifying changes. MnDOT believes that the majority of the changes are marked, but does not guarantee it. Bidders are advised that they are still responsible for due diligence in determining contract requirements.

Neither MnDOT's failure to mark changes, nor the fact that these provisions may vary from provisions used for previous projects, will support a claim by the Contractor for additional compensation or time.

The following provisions, when used, will always be Project specific and will not have changes marked:

Spec. #	Section Name
	CONTACT INFORMATION
	PRE-LETTING MEETING
	SPECIAL PROVISIONS ENCOURAGING INDIAN EMPLOYMENT
1404	MAINTENANCE OF TRAFFIC AND (2563) TRAFFIC CONTROL
1404	MAINTENANCE OF TRAFFIC AND (2012) TRAFFIC CONTROL
1505	COOPERATION BY CONTRACTORS
1718	FURNISHING RIGHT OF WAY
1804	PROSECUTION OF WORK
1806	DETERMINATION AND EXTENSION OF CONTRACT TIME
1807	FAILURE TO COMPLETE THE WORK ON TIME
2011	CONSTRUCTION SURVEYING
2563	TEMPORARY TRAFFIC MANAGEMENT
2563	TRAFFIC CONTROL SUPERVISOR
2563	ALTERNATE PEDESTRIAN ROUTE